

GOVERNMENT OF ANDHRA PRADESH
ABSTRACT

MA&UD Deptt., - Greater Visakhapatnam Municipal Corporation – JNNURM UIG – Water supply Sectpr – Augmentation of Drinking Water Supply to the 32 peripheral Areas of Greater Visakhapatnam Municipal Corporation under JNNURM for an amount of Rs.157.90 Crores – Tender accepted – Orders – Issued.

MUNICIPAL ADMINISTRATION & URBAN DEVELOPMENT (A1) DEPARTMENT

G.O.Rt.No. 1218

Dated: 25 -08-2008.

Read the following:

- 1.G.O.Ms.No.504, MA&UD (A1) Deptt., dt.12-7-2007.
- 2.Govt.Memo.No.3132/I/2008, MA&UD (I) Deptt., dated 13-3-2008.
3. From the Commissioner, GVMC, Visakhapatnam Lr. Rc.No. 1194 / GVMC / JNNURM / CE / SE (WS&S)/EE(WSP)/ 2008-09, dt. 19.07.2008.

ORDER:

In the reference 3rd read above, the Commissioner, Greater Visakhapatnam Municipal Corporation has stated that the 1st Tender Committee – II (EPC works) for Greater Visakhapatnam Municipal Corporation during the meeting held in the Chambers of the Principal Secretary to Govt., MA & UD Dept., A.P.Secretariat, Hyderabad on 02.08.2008 has accepted the following tender pertaining to the Augmentation of Drinking Water Supply to the 32 peripheral Areas of Greater Visakhapatnam Municipal Corporation under JNNURM;

Sl. No.	Name of the Scheme	Name of the Agency	Tendered value (in Rs.)	Tender Percentage
1	Investigation Survey design and execution of Drinking Water Supply to the 32 peripheral Areas in Madhurawada, Pendurthi, Vepagunta, Left side of YLMC, Right side of YLMC and in Narava Regions of Greater Visakhapatnam Municipal Corporation under JNNURM – Design and Construction of 85 MLD Water Treatment plant on YLMC at Attavanipalem with MS Transmission pipes, 1 no Reservoir, pump sets and 2no of pump houses, design and construction of 42 MLD Water treatment plant on YLMC at Narava with MS Transmission pipes, Reservoirs, Pump sets and 2no of Pump houses, DI/MS Transmission pipes of 200 to 1200 mm dia Design and construction of 53 service Reservoirs of total capacity 36480KL 7 no pump houses with a total of 1280 KW pump sets, provision of SCADA system in 13 locations, providing of pump sets with all electrical and Mechanical equipments with 2 years defect liability period under EPC system Package – I.	M/s. Vishwas Infrastructures and Services Pvt Ltd., JV with M/s. SMS Paryavaran Ltd., New Delhi	157,90,00,003.00	(+) 3.3986 % Excess

2. The Commissioner, Greater Visakhapatnam Municipal Corporation while submitting the copy of the minutes, has requested to communicate Government orders in terms of Government Memo No. 3132/I1/2008/MA&UD(I1) Dept., Dt.13.03.2008 for grounding of works.

3. He has also stated that the committee had detailed discussion on the issue of whether to accept the excess percentage of 3.3986% as quoted by the tenderer or not. As per the G.O.Ms.No.133, I&CAD (PW Reforms) Department, dated 20-11-2004, the ceiling limit of tender premium is 5%. This tenderer has quoted only 3.3986% excess. Hence, there is no bar in accepting the tender. Even then, this tender was examined with respect to two points. Firstly the importance of this work and the necessity to take immediate decision in public interest and Secondly the financial impact if the tender is cancelled or re-casted with the latest SSR of 2008-2009. The facts were placed before the committee and the committee opined that this work of providing drinking water supply to 32 peripheral Villages under JNNURM needs urgent implementation, as presently only 7% of 32 peripheral Villages are getting protected drinking water supply. To ensure protected drinking water supply in remaining 93% of the area and to mitigate the miseries of the people residing there and to ensure providing the basic needs of the citizens of 32 peripheral Villages, it is necessary and urgent to take decision in public interest without further delaying the process.

4. Secondly, the project period is spreading over 2008-2009 and 2009-2010, and rates adopted in this tender are based on the rates adopted as per SSR 2007-2008. The new SSR rates 2008-2009 have been made applicable from Ist June, 2008 and if this tender is cancelled and re-casted as per 2008-2009 SSR the estimate will increase by Rs.42.14 Crores which will be 27.5% above the present estimate. Hence for the sake of public interest and financial prudence, it is reasonable and justified to accept the excess tender percentage of 3.3986% over and above the Internal Bench Mark (IBM).

5. In view of the facts stated at para 3 and 4 above, the single responsive bid of M/s Vishwa Infrastructures and Services Pvt., Ltd and JV with M/s S.M.S.Parayavaran Ltd., New Delhi for Rs.1,57,90,00,003.00 (Rupees One Fifty Seven Crores Ninety Lakhs and Three Rupees only) @ (+) 3.3986% excess over internal bench mark was accepted by the tender Committee-II.

6. Government after careful examination hereby approve the tender pertaining to JNNURM works for Greater Visakhapatnam Municipal Corporation, indicated in para (1) above, as accepted by the Ist tender committee-II (EPC works) during the meeting held on 2-8-2008, in terms of the instructions issued in Memo.No.3132/I/2008, MA&UD Deptt., dated 13-3-2008 and the Commissioner, Greater Visakhapatnam Municipal Corporation, Visakhapatnam, is permitted to ground the works.

// 3 //

7. The Commissioner, Greater Visakhapatnam Municipal Corporation, Visakhapatnam/Engineer-in-Chief (PH), Hyderabad are requested to take necessary action accordingly.

(BY ORDER AND IN THE NAME OF THE GOVERNOR OF ANDHRA PRADESH)

S.P. SINGH
PRINCIPAL SECRETARY TO GOVERNMENT

To
The Commissioner, Greater Visakhapatnam Municipal Corporation,
Visakhapatnam.
The Engineer-in-Chief (PH), Hyderabad.

Copy to:

The P.S. to M(MA).
The P.S. to Prl. Secy.to Govt., MA&UD Deptt.,
The MA & UD (K) Dept.,
The MA & UD (UBS) Dept.,
SF/SC

//Forwarded by Order//

SECTION OFFICER